
09-21-15 P12:14 IN

STATE OF CAlIFORt.,JIA' DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES.OE.0102.10D (REV 12/2014) Low Bidder
CONTRACT' NO:

11-299204
em Ai'JlOUNT;

S 2,491,341,48
BID OPEr.HNG DATE:

09/15/2015
BIDDER'S NAME;

Future DB International Inc,
DBE GOAL FROM CONTRACT %:

16
DBE FRIME CONTRACTOR CERTIFICATlot-J1: TOTAL NUMBER OF ALL SU8CONTRACTS [OBE e NON-OBEl TOTAL VALUE O~ ALL SU8CONlRACTS (OBE e,NON-DBEI

9 858.754,00

BID
ITEM NO.

ITEM OF WORKAND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR

MATERIALS TO BE PROVIDED". l
~

NAME OF oeEs
WORK CATEGORY (Must blJo coctified on the dalg bids are

3 opened. Include Caltran:;' cer~~C'llticnno, DBS
CODES "dd"",~. "tid phcne number. Shew 2nd lind

lower lier subcontractors)

AMOUNT
(SI

$ 372,842LA Steel Services

Payco Specialty

Bar ReinforcingSteel ( Bridge,RetainingWall)
Bar ReinforcingSteel (ConcreteBarrier)
B.aLBeioLQ[c.lng51e~.L(MlooLC_Q!lCLej~.LMiooLSJLU.c!~Le))-

Lead CompliancePlan, StripingRemoval,and Striping

12

2,6,10,31

70,74,75,89

$ 47,734

TreatedWoodWaste, FencingRemoval,G~ard Rail, _A_c_e_Fe_n_c_e_c_o._m_p_an_y~, ~151,090__
BeamBarrier Railing,TerminalSystem,CrashC~shion,

---------- ----- -_._----------- ---- -'-
ConstructionArea Signs, Traffic PlasticDrums, Maneri Traffic Control $ 90,559
AlternativeTem ora Crash C~shion,Removal
PrepareWater PolI~tionControl Program. Alfred Civil Engineering, $ 600

1,4,5,7,18,
24-26, 90-97

19-22,80-88

32,72 BridgeRemoval,Drill For Dowels, G&F Concrete Cutting, Inc, $ 33,280

Show all DBE l1rms being claimed for credit, regardless otHer. Attach written confirmation lro;n
each DBE shown staling 111'<11it will be participating in 1I1e contract to per/ann the specific wOlk

shown for the specific amount agreed to.
Total Claimed
Participation

s 696,105

The names of the 1st tier DBE subcontractors Bnd ilems of work must be consistent with the
Subcontractor list (Pub Conl Code 9 4100 of seq.).

lEach DBE prime contractor must enler its certification number and show all work to be
performed by aBEs, including work pe,iormed by its ovrn IOfces.

11f100% of an ilem i<; not to be performed or furnished by the DBE. descnbe the exacL portion of
the item to be pe-11ormed or furnished

:lUse \'\'ork Category Codes from the CaWlornia Unified Certification Program database. Signature of Bjljder

09/1712015

27,94

949-390-2111
Date (Area Code) Tel No.

Bisher Aljazzar
Person to Contact (Plea<;e Type or Print)

ADA Notice
For individuals with SIl'1S0J)' dls;'!bilities, this documanl is availahle In alf;>rnale for:nal'!: FO!' inform1\licn. call {91 B) 4:15-1233.
TTY 711, or wrill1 10 Records and For.ms Managem{;nl. 1120 N Slrllel, 11.15-89, Sa:ramenlo. CA 95814

Contract No. 11-299204
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09-21-15 P12: 14 IN
STATEOFCALlFORNIA. DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
OES.OE.0102.13 (NEW 3/2015)

_lliT.ra.:t fO.

LA Steel Services
'~3"'~~ruDCb)~h;.H

70
74
75
89

5037
$ 2400

$ 372,842Total

As ••.n ••.uthatizod r~ounbtivc of 8 (crUlie'''' o;lislla..lIntllg"d b\ltlnl!S~
onlllrpri .••", I ~ClI'1Ii,mthlll my bll.ln,,~. WilD conleclDd by Iho Iidd"r or
prime c(m!rllc!or thawn abovll regardlnglho crolrlld shown IIbovo.lf1J1D
biddollllllwardlHllhe eonll6cl, my buSInB~S willllnlel!nlo l:IIUlnlreuvlli
lIgrllcmenl with the bidder 0/ pOOle cc<llrectcr 10 perform the l'!IP& and
doilar amollnl Dfwflrk dlown ()(l II 0 r..rnmUmllni r

llf 100'l' 01 an ilflm is not 10 boI p",foJrnod or f"rnl::hld by Lh" !'lSE, dDS~ribQ tho aud portioll of !hI!
item toba performed OllVrrlshed.

ADANoUu: Fcr[nlfhi"",~I~".-.lhtool' .•.•1d s~'II:I~•• ll\b d~::.un~nll. ,.,.,HI Cine\lorr"l~'«m~1~ Fcrlnf<.ml"tiO'1e.,U{~1~16S~.('4IOorTar., ,Gll'!;%I..!~~O(l' •••--110nau:J'l. M~ r~fm.
t_\~"",;erllort,1120N :;tr~~l,I~;::•.O~,C;~"~'Mnlo,C_" .W11,

Contract No, 11-299204
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Repeiv~d at: 09/18/2015 11:38AM

Sep 18 2015 11:36AM HP Fax

Olil/' OlZ01 ~ , , :2<:::>7AM .,.
page

PlE5go ~ (.2

09-21-15 P12:14 IN

. &l"ATfH.>t' OAlII-OKNlA' UE",IIJfrllll::Nl Of! TRMSPORTAl1ON
DBE CONFIRMATION
OEOOE.010?.i3 (NeN3J2015)

11-299204
_Ofv.ld,o.

Ace Fence Company
q;;;; .' •••••'iii•••lYe 1e'I~cP" lb'lY\0A1f'lI
.....M~\ &imi''''~~---------
$Cc~id!&ll~ Y\ \15:0 ~.~-----~------_.------------------
;;;;; nU011lr

"==.r.ffMi=",=••~.~"r.i.a:;=••~",,=.~.r.60:a;;=-------------------------------
<&;="."i."~"ii6=Ii".""~Eiti~,~,.~••~w~.~~=a~.---------------------------

..,,'"

$8.550
--'$700
$ 7.100
$ 93.500

"1 t'OO'>h'.~ Lta'n r. no! to '"' ptircn:'lCKf Of"".nllaJ byl"," nelL .uollr.lIl. cJI~"~"" dLl'l ••
l!t.-I t~ht ~Ml'otm.cd~ t\lr~fMd. .

Tatsl $151,090

===============================.~-'~===~
ADAW,lIl1: Fcr~4 wh fM"" chmh.l;l.lIIh .dw •.•••.• "~I )} (bra't' 'cl'<ldc. FltlftflrtNl1tn r.-fjt1!) Ifl.,f4Ulet1ll[l "I$J'~.nlO Ofw111nl~ cu4f:1ft

IJ~. l'Wtl:lntl. ~w.~.o..,.fln'"''Co\ tt:~li.

ContraC1 No. 11.299204
2



09-21-15 P12: 14 J N

(PAYCO SPECIALTIES INC.)

•..,.="',f"'••.,'''••=m='''fw=-----------------------------------------
Bill Teylor. Chelf EaUmetor*(oiUi""l'l:t!Gtt

102

Future OBI, 8707 Research Dr, Irvine CA 92618
Qi/ili ol~r'fM('O, ••Kb'ucu,"1i Ftm,uEd.

\GiilOoirwi05iiiiJtli .i ill;HHrPltftl flntodO"

A. In 11IIhor1ndtfl:ll' ••• nl.tIv. of. ,,,U.d d.,MIII'g.d btJun•••
.-ntorp"", I clll'll"""lh.l rrt/ bll'illo •••••.•• Cllflwdnd by I'" ti6dolr Cl'
pNtn. ~onlrtcto' .hwn .bOY. "lI.td!tllllh. Olll'lI/UI.how" dl(H'. IIlh.
bkhf., I. ,_.d.d lilt conllnl mylaid•• " ."a.tlt.< Into•. contl.dllll!
IIlJfum., h.III11Llu, or pi-Ill cQllh.~o' to~!otm IIII'1P' •.tid

" "lln,]nl n w DWnuo ItI<tOBI! CMldtNIn1l'!rl'll.

I'" or tC I

1
4,5,7
18242526
90
91.95
96-97

'11100')(, or tIlll"fl1I~ not to be p"(OllnMl CI utllUlld by till 09[, d••• l!tlo 'ChePitt POItlOilof th,
t~rn 10b~perfOlnlld or' "'rrllh,d,

Totol

$ 5,000
$ 21 250 .
8130

$ 240
$ 9174
$ 3,940

47734

~ry1l'llllh,lbrepll It trill flld tor"el.

i11.Olb'£' rmt::ll'lOf'Mtn ••••

9/1812015
Col,

AriANIII,,: "//""",,,,"11"'" YtlliCl'Ydld':!",lhltd,:;cn"., It ••••rlCI. nll\tlr.If 'lnl~, ret'n~fctl(Jlll (O1~1l54.~IOcrTO:',' Ieln-l.SUOClOf'!lt RtWdl Dl'loi'')11'11
1-1_;"",,,;, ItJ)II ••.•• LJN.(l •• D.lcr_tfo.CA. fWt-l,

Contract No. 11-299204
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES.OE-0102,13 (NEW 312015)

11-299204
Alfred Civil Engineering. Inc.

'~a,,'eoffloe bJ5n~\!

09-21-15 P12: 14 IN

"',m",O~""6<B<,c"cr,,C,,7,,7 •..",,~,,".,---------------------------------------------------

&~III~:'I','J'r •.•"Il 11\'1"vi ;'f),k ur,1' ~",dv,(" vl,oo/I"ln, I.) l" \ul"'!I,I.~(lu(1 UI ",dl,.ll~r~ II Vo IrUeloJ.\I'
.'~l('fl:

."
12 Prepare Water Pollution Control Proqram $ 600

-"-----,-"."._------ ---

Ilf 100% of an itom i~ nolto be performad or luro):;hcd by lho DBE, doscribo tho (.l)lact portion oftha
Total $ 600

item to be performed olrurnfshed.
A~ an aulhorizod rcproscnlalivo of 0 cerllfio'd diSi\.o;Nenli\.ged bU51nllss
ontllrpriso, I con~rm tho\ my bucinoss was conlaclod by tho Iiddcr 0'
prime contr~ctor shown llbove legtvdlng Ihe contraet shown above, If the
lJidd5t1~ \\wardell the contract, my busin(lS~ will eroler lnlo a contraclual
agreeml;!nl wiLh the bilider or primu c<;lOtrilctor to perform Ihtllype Boll
dollar al'rlOllnlllfwork lihOV/Ill'>OIha DBE Cnmmllf1lllol form,

I c(!rti~~r pllnil.I~1 ofper)ury thallhe foregoing Is IrUQ 21ldcllrrect
, ./C----

,(j~~"_~l,aj ._--
:SI~MI:Jrc (.f[{lC~ ,,;th:>'I~O,j reJ:f".;!erl~~"o

9/18/2015

•

ADA Notice: Fcr h1Mdu,11~ •••11,~ol1~orl d~.'lbIII:I~I,lhi, d,:unl;nl i, 1t.'~llllbe in ~t!arr"l~ '{(lml~. F crlnfM;lMlion c.'lll(Ol€) 654.«410 crTO[' ,S IS) 3';.1.2~eo 0' ",'ire flhertls ;)0,1 r,m'5

Man~\ien"~r<, 1120 N Jtr~~1. M~.1)9, ()ur~m~olo, C.", ~S~U

Contract No. 11-299204
2



09 -21 -1 5 P12 : 15 I N,
"Y",-I! Of c.N.l.:'\)~I/ •• rpr":'J~IMLN' (,.11'Il~N~::FQF.T!\'7IO~1

DB!:' CONFIRMATION
D!:G.o:::..o~n;.1:I (~t-W ' ••.'Ill:,>}

-11.2992nc .•-. _ ..
.."':" ,... ------------------------

-------------_._---- ._-_ ..--------------
tOT.'" i .,.~.,

___ M._ . _

'.l."~d,\.~~"l~ •.••"'-1.•>0" ?:~.".-,-'"='.l-"-'.-----------
----------------------------

....•..•,.

q
pOD

. ----_ .._----------
Construction Area Si .ns
Tramc Plastic Ilrum

-----Ail€rQa~lri'!!I!Ofa 'Crash Cushion
Remove Crash Cushion

I

31

2
6

;"'h •••,••..,

-~-
---------_ ....._--

.-_._---------------~--------_ .
.! I()~ •.•! ,''' lCff 'w'.••.~lJ. ~~(omld g tU'r.:'''''N1l'rylh ra..• tf~.-#J1YI".•••••• '11';111)01 '111''''
~ •• l) b~;~'(I,\'n<';:. ~r."I1•••t".

____ ~ ~_~..._--------_~----- c=_-_~
h.t.j •••1.•••\ """, '.~vrl~v••••••••.,••, i~.••'. j ••v"v: ~••<J:II' ~h ••1"Tl f" •••••••••••~.,.r.'rlIS' ~Fr,; ,"I ,', r.7r<' .~'(,,'" •• '~;( u••~'"r••,":,,',<1'"r '",
"',',l'"h I. ,t:')" :JrH!••.:-<1 !"",_, ;~'.I



Received at 09/18/2015 03:21PM

08/18/2015 15:03 FAX 7145500824 G&F CONCRETE CUTTING INC 141001/001

09-21-15 P12:15 IN
STATE OF CALIFORNIA' DEPAATMI;;Nr OF TRANSPORTATION
DBE CONFIRMATION
Ol';S-OE-o,02.13 (t~'8N3n015)

11-299204
~~(t,r6~\r~,

.~~g~t9,g.919reteCutting. loc,
~.:!i~l~~~~t~~,,~F=1' ~ i P. ~

373S
;l;iE1:Cllil~:;II,jh",JfIt>\I,

'7:.);; IJ 161- fJ, !==I;lUI' 5>
Prrjf~ r••"','". .if" ~\~~~n9'j rO,\(Q';..rn~l\'Q

4~~L Mil "'I> {:P l-'-fl.
111111~f t:: IE', O.lhrnlQ~ r('pro\uIl11"O

~/'61t5'
to~lv

.
e.\III~1II /I\I',11rlI 11\'1"vi I;j!), UI'" ~,.~•.M~r vI L"'~l,." I') L~ lI.Jlo.,jl~'u\lo~ vi 11,.1<'1,1, I, '" I'U\l~,\11

NlI'.l:

32 Bridne Removal $ 6000
72 r;;;111 $ 27280

--"-' ""_.~. . --- ..._--_.--_ ..~-..-

.--

Ilr 10lr.4 or~n /lDrlllu ncllo. toll p •• rorr'IlDd or (urn)'lhlld~)'lila OBE. do~o,lba thD "~llDI porll,," ,,[\hI! rotal $ 33280
l\lrm leo b. ~'Ifol'tl\t:d or f\jtt1l~II.d,

Ai lin g\r~'iIlrludropuuAlIlU\IIl Qf! «Irile~dd11661lnl"e:.1;l ~'l~lnn.
Dl'lllltprl~o I o"nfim1IIl~1 mY'bu.I~IlU •••.18 conlo~IDd by Ill" l:iddo!r Dr
p,lmli Doni '00111' DhO\Olrlabovo rlllll"rllltM"lh, ~t;I~lrul,hllY/1i ob~,.lrlh,
1I11J..rvll~~\'1~f1lo;Jlhv <j,lh~II(!,"IY bI.I'I'.' willlllll.r Imo II<CltlI'lI~\v"1, "'er~~mlllli..,~hIh. btddllfor l'rm~co<>t"~Qr Iq p'rrOIm thlll)'tl& lnd
IJollor 11m' Llnl alWOrk o;hOYlft I"!I'llhe DBE Cnrpmlllllllni fmill.

,•••".""~~"",.' """,,, ,.,,,•••' """t.

~ '";: #~
'",~n.v~~~1Ifl>1,~J retr.,«t.tl~&

MIA, ~hlloo: 1'•• Ir>'I'<fdu,ll~••lhl'."n,~...,.<! •.•""I~,I~•. lhlt ~~~u"', •••II .".>II<blllr,~lIlrrlll, 'am:l!G Ftrm"'"_,,ollon •••,11(Q,el ~~~-«,I~ ~,TOC',~lel~<;4.cra~o or...-1l. I'l.=-:Il ".,,1P~lrIli

MM.~onl~rt, 1tZO~1:.110,1,M~.l)i, OWlIm.nhl.C.•.••1i~ll.

Contract No. 11.299204
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09-21-15 P12:15 IN

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

Bidder's Name: Fut tire DB International Inc

ConlracINo.: 11-299204

Page 1 of3

1 List items of work the Bidder made available to DBE firms. Identify items of wOfk the Bidder might othel'V'lise perform with its own forces. items that have been broken
down into economically feasible unlts to facilitate DBE participation. and Items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner thai encourages and facilitates DBE participation. For each item listed, sh""" the dollar value and percentage ofthe total contract. The Bidder must demonstrate thai
sufficient work to meet the goal was made available to DBE firms.

Bidder Normally

I
Item Bloken Down 10

Established Flexible Timeframes

Item of Work Offered, Services Offered, or
for Performance and Delivery I\mount Percentage of

Materials Supplied
Performs Ilem Facilitate Participation Seheduies (5) Total Bid

YesiNo YesiNo YesJNo__ 1 _______ --,-".
Rebar

~NO IDYES(70, 74, 75, 89) DYES 'R;! NO ~YES DNa $372,842 14.97%

Lead Compliance DYES 'KINO DYES ~NO ~YES DNa I $5,000 0 .2%
Plan (1)
Temp,Striping DYES ~NO DYES f/JNO ~YES DNa I $21,250 o. 9%
(4,5,7)
Striping Removal DYES ~NO DYES ~NO ~YES DNa $8,130 I 0 ,3%
(18, 24-26)
Striping DYES 1jijNO I~YES ~NO ~ES DNO I. $""$'--f-~(90-97)

Construction DYES ~o [DYES ~NO !XLYES DNa
I

$12,403 0.5%

Area Signs(2)
Traffic Plastic DYES ~NO DYES ~~+~~DNO $3,456 0.14%
Drum (6) -

Alternative Temp. DYES 1"1l-NO DYES i>i'LNO ~YES DNo $74,400 2.98%
Crash Cushion Cl.QL ---- ._--- _.---~--,------_ .._._---~------ ------- ------

Remove Crash DYES 'I%lNO DYES ~NO IinYES DNO $300 0.01%
Cushion (31 )
Fencing Removal DYES SNO DYES ~'O ~YES DNa $11,130 0.45%
(19-22)
Fencing DYES ~NO DYES ~NO 1lnYES DNO $139,960 5.6%
(80-88)
Prepare WPCP DYES 1lSJNO IDYES 1}(INO KJYES DNa

I
$600 I o. 02%

(12) I
Concrete Demo. DYES ijJNO IDYES ['jijNO 1j1YES DNO $33,280 1 .34%
(32,72)

DYES DNo [DYES DNa DYES DNO I

0'" D~~'" 000
DYES DNa I

- --_ ..-- ..-- -------

DNa ~

.------

DYES DNa DYES DNO DYES
----

._---

DYES DNO I-DY~:----DNO DYES DNa I

DYES DNa DYES DNa DYES DNa

DYES DNa DYES DNa DYES DNo
---- -

DYES DNO DYES DNa DYES DNa

Contract No_ 11-299204
3



09-21-15 P12:15 IN

STAiE OF CAliFORNIA. DEP,ARTh1EI'lT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
oeS-OE-Ol02,11A (REV 121201'-)

BIl::C:er'sName: Future DB Internat j ooal Inc
ContractNo.: 11-299204

P2.ge 2 of 3

Nemo of oae son died Dolo c:f tn:t1~ ScBcitatlO'l Rene of Work Offored FdlO\'1 Up Method'.: and Oalec

None, DBE Goal was met

-

2. Lkl: til, "tml" 01 corUlocl oe.:c and nUIllo c!etes en wtllth :heyw,rCl ~crie;t,,:l b bid on !hie projoct. tneJ •.•do tholloms. cfWOIk olfOlCld andt!'!, dolClllor.d mClt!'lod$ u'S.od lor following
up inaia! lind loIIcn'/-UP sdidillions 10 dcU!mine wilh cortainty whcther tho DBEs were ir.tormod. A1tllch copics ofsolicillitiOt'lS,o.l'l"IlIilmessages, Iclcphono rc:ords. fa. conrnnll!icr'l',

e\(;.

ttlhe firm selected ror 'I',e item I:; nola ODE, provide L'Ie ,ensons for the :oelec6011on II se;:l~rllie sheel lind (lUnch I'IIIme:., oddl~se$. and phone numbers for the firm~ fisted ebave.
P,ovltle filllidencees to why Irddi'Jonlllo9!lll'lTle'lls cO;Jld net bll r~ched for OBE~10perfon" ¥tom.

3. For cllch ilcm of wOIk m:ldc IIvailllblc. Indlcmo whether the Bldcfci provlded pb:'lc :lnd cpe<1frcalionc ••p«ltic :0 the itoms ofwcrX being cfferlld, U••llhc ••elected firm and It:: sbtus liS a
OBE.the 091:~ lhr.t plo'liCed quo~es. the price q~ote for each firm, IIndlhll price dilfelence fct t'ech ODElithe selected Srm 1\ net II DDI:. Pfo,iclo cepinof lI!lch DeE 111'1::1NOI'I-ODE.
quolll ~ubmilted to the Bidde' whenever a Non-DBE firm wtI'i selected O"/IlIa 03E fo, wOlk on !he Conuact.

Providlld Piling' lb"'ll of Selected OeEor "" .. Price Oiffellll'lcCl
Items ofWorh Spocifications fa, WoI1l. Offerod Firm Non-ODE

Nome of Rt'jacted Firm (Sl (S'
YesINo

DYES DNo
Western $103,375 $50,547.5

39-59 Marina Non-DBE Gardens
DYES 0"0 I
DYES 0"0

DYES 0'./0

DYES DNO

DYES DNO

DYES DNO

DYES DNo

DYES DNo , ,

Contract No. 11-299204
4



REJECTED DBE FIRMS/SELECTED FIRMS

Future DB Internationallne.

Good Faith Efforts

REJECTED DBE FIRM(S)

Name/Address/Phone No.

Western Gardens Landscaping, Inc.
4616 Pannonia Rd.
Carlsbad, CA 92008

:z

N

Q..

It\-I
N
I
e-o

SELECTED FIRM(S)

Name/Address/Phone No.

Marina Lan~scape $

PRICE DIFFERENCE

50,547.50

Reason for Rejection

Provided incomplete bid proposal

"



09-21-15 P12:15 IN

STATE OF C,ALIFOR~lIA. DEPl'RTMEtn OF TRAI'lSPORT,A.TION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-O=:-0102,11A (REV 1212014)

Bidder's Name: Future DB International Inc

CootraclNo: ] J -299204

Page 3 of 3

4. Dmcrib" th~ Bidder's oulrr.ach effcrh Ie identify and sclicillhe int"red of all eertifi ••d DBE•• that havlI Ihr. capability to perfOl'm thcowork of the Contrad, Prav1de copies of support,ng

documents.

De"dplion ofOulreacn Dates location (if applicable) Rt'~u~s

Posted ad DBE
Quotes received for

on 09/02/2015 DBEGoodfaith.com solicited
-GoQdfa.l-t.h

trades

-- - -----

._.. ----------- -----------,-,.'----- ----_.~_.,-,--~---"""

5 De"cribt! the Bidder's efforts made to provide inlore,,"ted 6B;::'" with acec,u;;i,;"f,;maHon about tho plans. ~-pccifica\ions. and requirements of the Contract Ie assi~t them in
responding to II se~dt~tiel1. Identify the Dl3Es assisted, the type of infurrnll~ion proJic'ed. "od the date ofthe c01lrllcts, Provide cepies of s\Jpporlin~ documents.

6. Describl? till? Bidder's efforts made to assist interE'sted DBEs in obtaining bmdlng, lines or Cledir, or insuran~e ldentli)o the DBEs assisted, the type of assistan~e off:,red, and the

dat<i!s. PrOVide copres 01 supporting docun'lInts,

~_goal wa_s~m=e~t~. _

-----_ .._---~.,._----_.._- ------------------- ---,-------

7. Describe thr< Bidder's elforts made to assi ••t inlerllt.ted DElEs in obtaining necessary equ,pment, supplies, malenals, or related assistance or services, e;(cluding supp'ies end
equipment Ihe DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE~ assisted, tha type ef assistance offered, ~nd the d<:ltes. Provide copies of supporting
documents. List eflorts made 10 assist interested DBEs in obtaini19 bonding, lines cf credit. insurance. necessary equipment s\J~li~s. materia!~, or rel~led aSSiS!IlJ1Ce or lOervices,
ercludir.g supplies and equiplllenll~e DBE wbconlraclur purchases ur leasE'S from Ihe fJlime contrac~()r ur its af~liate. idenlify the DBE ilssisted. Ule ilssi~lance uffere-d. and the dale,

Provrde copies of ~uppcrting cocuments

None, goal was met,

8 Li<;tthp. namp.~ .~r agencle~ lind the> dat.l!S on which they werll contacter1 to pro'J;de~~tlln~1! io contacting, recruillng. lind lJ~ing ORE f<rms, If IhA agendes wp.rl! contactl!d in writing.

e!~ide. copil!s of sLtppOl'ling documenl'!:.

DBE Good Faith Effort Website

----- --- - - --- - -- ---------------

9. Include additional data 10 support a den'lonstrahon of good fa,l:'! efforts.

None, goal was met.

- _ .._--.------- -------- --------_._-----
------_._---_._--_ .. --------- ----- --------------------------------------

IlOTE: USE ADDITlONAl SHEETS OF PAPER IF NECESSARY.

ADA Notice
For individual$ with sensory disabiities, this document is available in alternate formats. For infcrmaUon, call (916) 445.1233,
TTY 7'1'1. or write 10 Rpeords and Forms Managpmant, 1120 N Street, 1\15.89, Sacramento, CA 95814

Contract No. 11-299204
5



Received at: 09/14/2015 02:55PM

E IWBE #102 _LABORERS LOCAL UNION #1184 - LICENSE #298637 B. C-32
CA D1RREGISTRATION #1000003515

PAGE 81/81
Y-Ic.j

PAYCO SPECIALTIES

BID PROPOSAL
FEDERAL

Specialties, Inc. A WOMAN OWNED eUSINESS

Airport - Parking Lot - Signage - Striping - Marking & Removals

6194221484

SBE #18502 - UD

81/48/2885 88:56

ProJect 00&erip6crt; 11_299204 RT.4, 805-VAR (1/1% DSI') Bid Cate: 9/1512015

Contr.lct iime LllYli(: 200 W.o.ILilltll(lt:lt"" O~ryIl\9~: NlA ~tC,D. AdIl.t"IlU"'~ tlot>:d, YES

It"'" ''''''' I3timotlld (Jl1itOf UTIli Itllm

No. p~~~tlon OuClntltv Ml)\l\lI.J~ Price Toml

.., 1 LEAD COMPo PlAN <PORTION) 1.00 LS S 5.000.00 • 5,000.00

r 4 TEMP. PVMT. MARKING 60.00 SF S 10.00 S 600.00

5 TEMP. STRIPE (PAINTI 21.500.00 LF $ 0.70 $ 15,050.00

7 TEMP. PVMT. MARKER 1600.00 EA $ 3.50 $ 5,GOOJiO

18 REMOVE YELLOW ST~IPE IHAZ. WASTE\ 2,590.00 LF S 1.30 $ 3367.00

2. REMOVE PAINT STRIPE. 4,980.00 LF $ 0,75 $ 3,735.00

25 REMOVE 111ERMO. STRIPE 1 OSO.OO LF S 0.60 s 846.00

26 REMPVE THeRMO. MARKING 60.00 SF S 3.00 • 180.00

90 THERMO. f'VMT. MARKING fWET VIZ.) GO,OO SF $ 4.00 S 240.00

91 ." TIiERMO. STRIPE !WET \IlZ.' ~,450,OO LF $ 0.55 $ 2.447.50

92 4" THERMO. STRIPE lWETVIZ. BKN. 17~7) 2,110.00 LF S 0,80 S 1,668.00

93 4~ THERMO. STRIPE (WET ViZ. 8KN. 36-12) 8,S90.00 LF S 0.45 • 3,910.50

94 8~ THERMO. Sl'RIPE (WET VIZ.) 430.00 LF $ HiD $ 68B.00

95 8-THERMO. STRIPE <WET \lIZ. BKN. 12-3' 440.00 LF $ 1.00 S 440.00

98 PVMT. MARKER (NON-REFll 730,00 EA S 3.00 $ 2,190.00

~ 97 PllMT. MARKER (RETROREFU 350,00 EA $ 5.00 S 1.750.00

.
S .

• .
S

S .

STIPULATIONS: RECIPIENT 1$ RESPONSIEllE fOR ALL STIPULATIONS NOTED HgREON AND BELOW
• ElrtrS Work (l:J';ceedll'lO25% of Engineer'S Ml1mate shall be paId a.t contract unit price or an agrtea upon pricG by the Pf1me ContrBc1.or.
:It A ei!;lned Purchalla Order or Subcontract 1$requIred prior to any work. SBSOCiatad wlU'l U'll!l Proposal.
••. This Proposal Is basad on an 6 hOur .!lhm per workdtloy, or'lyovertlme (prGmlum tima) will bq: paid ~ the Primo CQntr;t~or.

,. This Pro~sll!l valid lor 30 (l:;Iyg!l,ft,artho bid date,
••.If acceptlJd, Ulle proposal will be Incorporated as an EXhIbit to the Conlr.1Ct or Purehase O«ler,
1>AminImum 011S wurldng days echodule Ilot;e~ 10 roquln:d AI=TER ALL PAPERWORK IS COMPLETEO .

•• Bond cost to be paid by Prime Comractor,
•• ANY additional end/or $peclellnsuranceJenaorsements WIll be cnarged e flat rate of ~oo.oo. SOme $peclsl1ZedWOtding rngy not be avaUWlt'

II<Industry ~l<'lndtltd ineuranca (wOIIit::l.bleup to $5,000,000.00 LIMIT. RailtC:lCl,dInsurance EXCLUOEO
1>A Mobilization J Move-In is any work accomplished thllJUgh consecutJve shifts, Unava1fsble work and t\lIl!;Xlre-work win be eharged

adCllt10nsl mobilizaliOflS upon compiation.

EXCI-U310N3:
TRAFFIC CONTROL. SWEEPINO ~L.O.'S _SlGNAOe ~ENGINEERING~ SURFACE REPAIRS - CONTROL PT9,. STATIONING .'

INCLUSIONS:
Cl.EAN UP OF YELLOW S1'RIPE RliMOVAl. DEBRIS (HAZ. wASTE) ..

tI of Watldng Cays to Complete oor Wort!: • II or MtM>.frf:o AtIlltted: Add'i MOW-ln'lI: $: 1.000.00

BID AMOUNT: $ 47,734.00 ESTIMATOR: BlLl. TAYLOR-----------------
120 North Second Avenue, Chula Vista, CA 91910.1127

Phone (619) 422-9204/ Fax (619) 427-1620

==-::-::::-:- .._-----.--~.

!I,-".,.~..,..
. ~,,:,...; .' , .
. ~).5Y",~',":'



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013

Fax: 951-340-2712
Contracto~s License #998917

EIN #47-3081534
DIR # 1000012901

DBElSBElMBNVBE Certified

SERVICES

BID/OFFER

CONTRACTOR:

ATTENTION:

PROJECT NAME:

LOCATION:

Bidding Contractors

Estimating

11-299204

San Diego, CA

BID DATE: 9-15-2015

BID TIME: 2:00 PM

ESTIMATE #: E15-0086R

LA Steel Services, Inc. (OBE Certified CUCP No. 42683: SSE Certified Metro File #6818 & MWD (Net Connect)
#372820: MS Certified DGS #1796624; WeE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to pr9vide
services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon ill! of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Plans/Drawings: Sheet 1 to 90 of 90 Sheet Bid Set

PRICING CONDITIONS:

Addendum: #1

Architect/Engineer: Caltrans

• Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the
right to revise this quotation.

• Prices / Bid items quoted are not for separate acceptance without prior approval.
• Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected

end of the job per time line and schedule as out-lined in the specifications at time of bid.
• LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work

week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



SCOPE OF WORK/PRICE

BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL

70 MINOR CONCRETE(MINOR STRUCTURE) 20 CY $ 141.5000 $ 2,830.00

74 BAR REINFORCING STEEL(BRIDGE) 109,801 LB $ 3.3021 $ 362,575.00

75 BAR REINFORCING STEEL(RETAINING WALL) 2,567 LB $ 1.9622 $ 5,037.00

89 CONCRETEBARRIER(TYPE60GE) 160 LF $ 15.0000 $ 2,400.00

$ 372,842.00

Alt. add for ultimate couplers @ Murray Ridge Road footing reinforcement

74A 420 EA#9 Lenton Lock Bl Series, 210 EA#14 r 1 LS $ 89,355.0000 $ 89,355.00

Welding - For informational purposes only!

#9Welds 420 EA

#14Welds 210 EA

Quotes received were for hourly only and were between $170.00 - $210.00 per hour

Estimates of welds were approx. 20#9 per hour and 5 #14 per hour

This does not include testing
..

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh.
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc ... ) setting of columns/cages and/or assemblies. and power placing of individual bars that LA Steel Services may require.
Contractor to provide a minimum of 20 hours of actual hook time. (Hook time is the amount of time that the hoisting
hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B.
trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. All welding is excluded.
2. Night work is excluded except by additive quote.
3. Retro-fit columns must have 100% scaffolding.
4. Contractor to drill and grout dowels at 2 elevations at each side of Y-column in order for LASS to anchor vertical

steel during assembly of column wrap. (This will hold the verticals in place until the #7 ties are placed and
coupled.)

5. Contractor to provide 10,000 lb. telescoping forklift full-time while building column retrofits. (To move #7 ties up to
working levels.)

SCOPE OF WORK EXCLUSIONS

2



1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, fonm savers, rods, sleeves, sheathing, anchors, studs, bolts

(anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and lor maintaining any form of rebar cap or safely device on installed reinforcing steel or

reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All penmits and licenses, other than cily/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond

dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of

Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized defonmed and/or plain bars and/or wire mesh.
20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If

stonm damage shouid occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, stonm drain items such as catch basins,

clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Protection of exposed steel for future construction.
25. Overtime premiums and/or shift work.
26. Removal of spoils from footings and small wire clippings caused by nonmal reinforcing installation.

GENERAL CONDITIONS

2.

4.

1.

5.

Contracto~s acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance, or signing and returning this after.
LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services
for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services:

A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and
Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart LApp. A & E).

B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and
storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or
hoisted.

C. As required, adequate electrical power and compressed air (90 PSI Min.).
D. Adequate areas for staging, storage, and pre-assembly of materials.

Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10)
days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment Of any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel
Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to
Subcontractor shall be defined as being due 45 days from Subcontracto~s progress billing date.
Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce

3



retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheld by Contractor from LA Steel Services exceed Ihe percentage withheld from Contractor by Owner, Final retenlion payment
shall be made not later than 35 days from date LA Steel Services has completed its scope of work,

6, No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7, LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed

work of LA Steel Services, timeiy payments are not made to LA Steel Services.
8, All sums nol paid when due shall bear an interest rate of 2% per month or the maximum iegal rate permitted by law, whichever is

greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108,5
o!the California Business and Professions Code,

9, No provision of this Subcontract shall serve to void LA Steei Services entitlement to payment for properly performed contracVextra
work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf,

10, Neither party will have the right of sel-off against the other party for any reason,
11, if LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by

Contractor's Field Management personnel having apparenl authority to authorize such extra work or an officer of the Contractor. Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event
upon completion of the work, Exlra/CCO shall be net 30 days regardless of being paid by owner,

12, No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between
the parties prior to services being provided,

13, Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours
shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work, LA Steel Services standard rates are
per Caltrans force account rates, (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be
behind the preapproved construction schedule, all overlime/premium time required to regain the construction schedule shall be for
subcontractor's account.

14, LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steei Services'
proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work
itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed
by LA Steel Services, Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's
insurance policies only if required to do so by the Contracl Documents and only by means of Subcontractor's standard additional
insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's

, customer only.
15, LA Steel Services carries the following insurance coverage's,

General Liability; Carrier-A.M, Best Rated A X Non-Admitted, Form: CG200110/01-2001 ISO Occurrence Commercial General
Liability including products, Limits: Each Occurrence $1 ,000,000, General Aggregate $2,000,000 Products/Comp Ops
Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50,000,
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

16, Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties,
or obligations at its Headquarters Office.

17, Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of
submittals, materials and/or labor so as to commence and complete the pelformance of the Subcontract.

18, Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,
Including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers,

19, Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor's responsibility,

20, The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents
and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the
Contractor for unexcused delays to the extent actually caused by Subcontractor,

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices
required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at
Ihat particular location shall be for Contractor's account.

22, LA Steel Services shall nol be liabie for repair of any damage caused by others outside the control of LA Sleel Services, Approval for
pouring or embedment in concrete shall constitute acceptance by Contractor of that porlion of work and shall terminale LA Steel
Services responsibility, Required remedial work, due to damage caused by others shall be for Contractor's accoun\.

23, Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is nol ready shall be for Contractor's account.
24, Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support verlical reinforcing steel

within placing tolerances specified by Owner, Templates/Starter walls shall not be double formed before reinforcing steel is installed
unless prior approval has been granted,

25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard
blocks of the jobsite, If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transil unless specifically
included in Scope of Work/Price or by additive quote,

26, Conlractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies
and accessories as needed for the project,
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27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be fumished by Contractor for all
work below grade and shall be maintained in piace until all work below grade is complete. If above ramps are not provided, all cost for
equivalent service shall be for Contractors account.

28. Contractor shall fum ish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely perfomned. .

29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting
and placing steel.

30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by
contractor and not used promptly.

31. Contractor shall fumish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies
regardless of height, which the bid documents, may require. Contractor shall fumish and maintain adequate bracing, rigging, cables
and guys, set all deadmen required to guy vertical reinforcing, and Complywith the temporary system design (Rigging includes but is
not limited to: chokers, shackles, spreader bars, etc ....). Prior to hoisting support being removed, Contractor to inspect, approve
compliance with temporary support system plan, and accept work.

Accepted this day of , 20 _

LA Steel Services Contractor:

By:

Its:

7::idMd 7::~
Ricl1ard Rabay

Vice President
Title

5

by: _

Its: _
Title



~eceiveo at: 09/14/2015 12:04PM

Sep 14 15 11:36a Maneri Traffic Control 951-695-5105 p.1

MANERI TRAFFIC CONTROL ,/;~'»io'D~;;-,,<
CONTRACTOR LICENSE # 892008 /'11" "'i;\

SMALL BUSINESS CERTIFIED (OSDSREF # 5376Zl_i5 '~j
DBE CERTIFIED (FIRM #38078) / \~i 67"Y~

DIR # 1000011349 / ""~""",,
UNION SIGNATORY .' . ., -;,1

( -L\~) I~j

SIGN AND TRAFFIC QUOTE ~d3'. I.

PROJECT: 11-299204
BID DATE: 09/15/15

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $8,100.00 WITH USE OF MTC FOR ITEM #3
(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA
SIGNS)

/jCONSTRUCTION AREA SIGNS: (ITEM #2)
DO)1JTEM #2 $12,403.00 WITI-IOUT USE OF MTC FOR ITEM #3
, (ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA
- SIGNS)

\ ADDITIONAL ITEMS:
\ 011JTEM #6- $54.00 EA 3}-t Sc.r-.. ITEM #8- $800.00 EA PER MONTH ($75.00 DELIVERY FEE & $75.00 PICK-UP FEE APPLIES) •
00 ',ITEM #10- $6,200.00 EA FOR TRAFFIX TL3 SLED ***INCLUDES DELIVERY, INSTALLATION ~ 1'1; f 0;)

PICK-UP***
00 ITEM #31- $150.00 EA } 300

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1TRUCK AND EQUIPMENT (1-8 HOURS)-$1,490.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

]'f}-i:tLf ;t1tljl,en:
J

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT
INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REFLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF
MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID.
MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL

INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A

SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO
THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS,
47423 RAINBOWCANYON OFFICE:951-695-5104
TEMECULA. CA 92592 FAX:951-695-5105



Ssp 14 15 11 :36a Manari Traffic Control 951-695-5105 p.2

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDSREF # 53767)
DBE CERTIFIED (FIRM #38078)

D1R# 1000011349
UNION SIGNATORY

BID DATE: 09/15/15
PROJECT: 11-299204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUlPMENT (1-8 HOUl<S) $1,490.00
FLAGGlNG OPERATION, 2 LABORERS (1-8 HOURS) $1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRlPS $1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,450.00
ONE LABORER WI TRUCK AND EQUlPMENT (1-8 HOURS) $890.00
ADDITIONAL LABORER (1-8 HOURS) $650.00
RAMP NOTIFICATION SIGN (EACH) $190.00

PCMS BOARDS: .
DAILy $185.00
WEEKLy $350.00
MONTHLy $800.00
ARROW BOARDS:
DAILy $50.00
WEEKLy............... . $185.00
MONTHLy $550.00
EQUIPMENT:
DELIVERY (EACH) $75.00
PICK-UP (EACH) " $75.00

THE FOLLOWING RATES ARE FOR A SCORPION lOOK ATTENUA TOR TRUCK USE AGREEMENT
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK WI DRIVER (1-8 HOURS) $890.00
ATTENUATOR TRUCK WI OUT DRIVER:
DAILY $325.00
WEEKLy $990.00
MONTHLY $2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES
INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $11500 PER HOUR, PER
LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE

DIFFERENCE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP NO CHARGE
SHOW UP TIME PER LABORER 2 HOURS
DIRECTLY AFTER SET UP PER LABORER .4 HOURS
OUTOFTOWN (120 MILESFROMCOMPANYADDRESS)CANCELLATIONSREQUIRE24 HRNOTICEORCONTRACTOR
SHALLBE SUBJECTTOADDITIONALCHARGE,MtNIMUMOF4 HOURSPERLABORER.

NOTE: MINIMUMOF I HOURFORSETUPAND I HOURFORPICKUP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951 -695-51 04
FAX: 951-695-5105
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MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)

D1R# 1000011349
UNION SIGNATORY

Firm 10
FirmIDBA Name
Address L1ne1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address L1ne1
Mailing Address L1ne2
Mailing City
Mailing State
Mailing Zip Codel
Mailing Zip Code2
Cortlfication Typo
EMail
Contact Name
Area Code
Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NArCS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

3807.
MANERI TRAFFIC CONTROL
47423 RAINBOW CANYON

TEMECULA
CA
92028

aBE
marlamaneri@yahoo.com
MARIA MANERI
(951 )
695.5104
(951 )
595-5105
OEPARTMENT OF TRANSPORTATION
01: 13; 19;30;33:36;37;40;42:56:
04; 05; 07: os: 11; 12:
561990;

C1200 CONSTRUCTION AREA SIGNS:C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic COunt:
C31 ConsuvcUon Zone TrallJe Control Con1raClor: 042 Sign InSlatlation;

F

HISPANIC
aBE

47423 RAINBOW CANYON
TEMECULA. CA 92592

OFFICE: 951-695-51 04
FAX: 951-695.51 05

mailto:marlamaneri@yahoo.com
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.i'- . ACE FENCE COMPANY /
.i".1 727 GlENDORA AVENUE, ~~PIT" r-A' n'744 ~/

PHONE (626) 333-<1727 AX 626) 333.7843~i' CERTIFIED AS DBEISBEIMBElWBE FIR~NtON-COM;~CMTA-pre-aualifled to Bid~I" "Awarded Minority Contraotor of the Year by the City of Los Angeles for Excellence In Quality and Services"
"We Are An Equal Opportunity Emplover" .

FAX QUOTE
TO : General Contractors AnN : Estimator
FAX # : DATE : 9/14/15
FROM : Michael Abanilla PAGES : 1
PROJECT : CADOT Seismic Retrain 4 Bridaes on Route 94 and 905 (Contract No, 11-299204\

At Various Locations, In San Dieco Co., CA
BID DATE 9/15/15 2:00 P.M.
SPECS : per 2010 CAL TRANS Plans & Specs ADDENDUM: 1 .

ITEM DESCRIPTION Unit Qlv Unit Price Amount

Proposal as follows:

r
t9 TREATED WOOD WASTE LB 11,700 $ 0.20 $ 2,340.00

I)
20 REMOVE GUARDRAiL LF 150 $ 13.50 $ 2,025.00
21 REMOVE SINGLE !HRIE BEAM BARRIER LF 580 $ 8.00 $ 4,840.00
22 REMOVE DOUBLE THRIE BEAM BARRIER LF 250 $ 8.50 S 2,125.00
80 GUARD RAIUNG DELINEATOR EA 7 $ 70.00 $ 490.00
81 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 38 $ 55.00 $ 2,090.00
82 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 580 $ 28.50 $ 16,530.00
83 DOUBLETHRIE BEAM BARRIER (WOOD POST) LF 250 $ 44.00 $ 11,000.00

l
84 TRANSITION RAILING (TYPE WB-31) EA 2 $ 4,000.00 $. 8,000.00
65 RAIL TENSIONING ASSEMBLY EA 1 $ 550.00 $ 550.00

. 66 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 $ 700.00 $ 700.00
67 ALTERNATIVE IN.L1NE TERMINAL SYSTEM EA 2 $ 3,550,00 $ 7,100.00
aa ALTERNATIVE CRASH CUSHION EA 2 $ 46,750.00 $ 93,500.00

(TYPE QUADGUARD ELITE, MODEL NO. OS3611 Ell)

TOTAL BID AMOUNT: $ 151.090.00

• ITEM #81 to 67 - WITH WOOD POSTS & BLOCKS ONLY, STEEL POST WILL REQUIRE A CHANGE ORDER .
• ITEM # 84 - CONCRETE BARRIER, CORE DRilLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS .
• ITEM # 88 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER .
• ITEM # 88 - CONCRETE ANCHOR StAB & BACK-UP BLOCK IS NOT INCLUDED. BY OTHERS .
• !HIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL .
• PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

t!QTI;.PROPOSAL ISASAPACKAGEUNLESSDISCUSSEDPRIORTOBID.OURPROPOSALISPERLINEIT.M & NOTLUMPSUMUNLESSITSTATES
OTHERWISE.AWARDMUSTHAPPENWITHIN60 DAYS.COPYOFACEFENCECOMPANY'sBIDTOBEPARTOFTHEFINALCONlRACTAGREEMENT.
COPYOFGENERAL'sPAYMENT& PERFORMANCEBONOSTO8E ATIAOHEDTOTHECONTRACTAGREEMENT.
exCLUDE;STAINIt>lG& PAINTING:CIDHPILING,BARRIER.SLAB,MOWCURB.MINORCONCRETE&ANYCONCRETEWORKS:VEGETATIONCONTROL:
DEMOLITION;CLEARING& GRUBBING:REMOVALOFVEGETATIONOR!'NY OBSTRUCTIONS:IMPORTBORROWOREXTRADIRTFORBACKFIWNG;
GRADING;STAKING& LAy-oUT:ROCKORILLING.CONCRETECUTTING,BREAKING& COREDRIWNG; PAVEMENTREPAIRORASPHALTPATCHING:
POTHOLINGOR LOCATINGUTILITIES:MAINTENANCEORREPAIRTO DAMAGESCAUSEDBYOTHERS&TOUNMARKEDUTILITYLINES:GROUNDING
& ELECTRICALWORKS;ENGINEERINGORSlRUCTURALCALCULATIONS:SURVEYSFORALIGNMENT& ELEVATIONS:COSTSFORINSPECTIONS&
TESTING:BONDCOST:SWPPP:BESTMANAGEMENTPRACTICES:ASBESTOS& LEADCOMPLIANCEPLANORANYRELATEDWORKS:PERMITSIFEES;
DUSTCONTRO~K-RAIL:TEMP.FENCES,SAFETYRAILING& FALLPROTECTION;TRAFFICCONTROL,LIGHTING& SIGNS:FLAGMEN:LANECLOSURE:
HAULING OF SPOILS (soolls from our excavation are to be seatlered in the Immediate vlclnltv of our work, relocathYlof spoils WfII be considered a chllrtne order'

INSURANCE:GENERALL1AeILiTY.S1,000,000, S2.000,000 AGGREGATE:AUTOMOBILE- $1.000,000: WORKMANCOMPENSATION.S 1.000.000.
OCIP ICCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECTTO EXTRA PREMIUMS.

LICENSE # A, B & C-13 It 996577, EXP. 9-30-2016, DIA Registration #1000004092. UNION
SUBJECT TO ACCEPTANCE WITtiIN 30 DAYS

s

Re~eived at: 09/15/2015 12:06PM

CADOT 11.299204 quote.xls



Re~eive.d at: 09/15/2015 07:03AM

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (949) 732-4355

9/15/2015

Page 1 of 3 09f15J201~,.r;000)
'~

DBE Certification # 41902
License # C 48604

QSDIP Certification # 25398
DIR Regislration# 1000024191

====================================================================================

Subject: 11-299204:- Seismic retrofit 4 bridges on Routes 94 and 805.

Attn: Estim ator

We submit for your consideration the following services:

BID ITEM ITEM DESCRIPTION UNIT QUANTITY
UNIT AMOUNT

ITEM CODE PRICE;;.:,

(Q'J-I 12 130200 PREPAREWATERPOLLUTION LS

/ CONTROLPROGRAM 1 $600
$600

Scope does not include WPC Manager, provision, transportation, or installation ofBMP materials. Scope
is good for 60 days after bid opening date.

Sincerely,

'~A~.
Bori A. Touray PE, QSD/QSP

C -!iuraviU)al~redce:com

'--],I"lfred-elvll-Engl eenng

(916) 241-5309

Tel: (916) 241-5309 Fax: (916) 374-7383 www.alfredce.com

http://www.alfredce.com


Reoeive~ at: 09/14/2015 03:34PM
09/14/2015 15:16 FAX 7145500624 6&F CONCRETE CUTTING INC ~001/001

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ano, CA 92711

9-14-15

714.648.0397 FAX 714.550.0624

State License 590310
UDBE I DBE IMBE I WMBE Certified
CUCP, Caltr8ns, MTA & MWD, DJR#1000001776

Project: Caltrans contract No. 11-299Z04

Scope of work III (o(/ows: Saw cut, break and remove

Future 0 B
Attn: Estimating
P. 949-390-2111
F. 949-732-4355 CONTRACT PROPOSAL J\11. Ph:lI"fS Q 6F (d~tICf( .

(tI{f,:~j. {O ••••

:fl:.1tem-2-I-Remove-singlemetal' beam barrier 580 LF. Price per CF-$40~e(,)-"
•...ltem-22-Remove-Elouble metal-beam-barrier-:l50-CF:l'fice-pw-tP-SSO:nO-
Item 27 Remove retaining per sheet 4 of8. Price $17,049.00
Item 29 Remove 12CY of concrete. Price per CY $450.00
Item 30 Remove concrete barrier. Price per LF $85.00'
Item 31 Remove (2) crash cushion. Price per eacjL$1,50Q.0.0

~ Item 32 Bridge removal per sheet 6 of 8. Price. 6,000.00 .
Item 33 Roadway excavation 34 CY. Price per C 300.00 J -t 0

~ltem720rilifordowelsl,705LF.PriceperLF$16.00 j' T). 00
Included: Four mob added, extra mobs at $400,00 each.

Note: Standby out of our control will be charged at $110.00 per hour

Excluded: Layout, SWPPP, retention, license fees, permits/penn it fee" cost of bond, engineeriT>g,soils
test, removal and handling of hazardous or toxic materials, flagging, tramc control, barricades, water
control, dust partitions, temporary fencing, removal of shoring or fonn Inaterial, protective covers,
demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding,
dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash
down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.
Submitted by:

Michael Phillips, Estimator
949-887-7428

Accepted by:

Authorized Si),'Ilature

Print Name
• Quote valid for 90 day. from above dAle,
• SBElDB£JWMBEJMBE Certlfled. Union Signntol'Y
• Any additional permits or Ilconscs for indiVidual cities/job sitesl additional chor'ges will apply. WAivers of subrog9tion

add 3%. C&F Concrete Cutting, Inc.. will not nccept any ba(k.chat'g~ unlel-$ notified within 24 hours of damage!
occurring Bnd given suffir.ient time to Identify and repair said bock-chBrges. Bid will revert to T&M If no authorized
slgn.turc is foturned before stort ot job.

Page I ot 1
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STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID
FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY AT VARIOUS

LOCATIONS
In District 11 On Route 94, 805

Under

Notice to Bidders and Special Provisions dated August 3, 2015

Project plans approved May 26, 2015

Standard Specifications dated 2010

Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated August 3, 2015

Identified by
Contract No. 11-299204

11-50-94,805-Var
Project 10 1100000422

Federal-Aid Project
AC5TP-X073(113)E

Bids open Tuesday, September 15, 2015 Dated August 3, 2015 .
AADD

'-,
, .
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